STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 25/ 00
CONTRACT CCDE 'B '
76 CONTRACT | TEMS

FEDERAL AlD ACNH P088- (039) E
ACBH- P088- (039) E
NH- PO88- (039) E

TOTAL NUMBER OF WORKI NG DAYS

925

PERCENT UNDER EST 12. 63

FAX

FAX

FAX

FAX

( NAVE/ ADDRESS/ LOCATI ON)

530 241-6102
00743116
530 241-5492

530 244-3441
00754230
530 244-4949

530 223-6605
00606176
530 223-3879

209 533-0439
00147167
209 533-1349

Bl D OPENI NG DATE 10/ 24/ 00 I N AMADOR COUNTY FROM 3.2 KM WEST
CONTRACT NUMBER 10- 352404 OF TRAGEDY SPRINGS ROAD TO 0.3 KM
LOCATI ON 10- AVA- 88- R60. 8/ R67. 0 EAST OF KIT CARSON ROAD
STRUCTURAL SECTI ON REPAI R
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPCSALS | SSUED 36 FUND TOTAL HA22 7,598, 000
NUMBER OF BI DDERS 10 ENG NEERS EST 6, 954, 000. 00 AMOUNT UNDER 878, 453. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 6, 075, 547. 00 8 LADD AND ASSCCI ATES
P O BOX 992750
REDDI NG CA  96099- 2750
2 7,066, 678. 00 9 STEVE MANNI NG CONSTRUCTI ON | NC
P O BOX 491660
REDDI NG CA 96049
3 7,195, 236. 00 5 STI MPEL W EBELHAUS ASSOCI ATES
P O BOX 492335
REDDI NG CA  96049- 2335
4 7,260, 082. 47 1 O K MTTRY AND SONS
20520 SOMMETTE DRI VE
SONORA CA 95370
5 7,449, 501. 40 4 TEI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

FAX

916 386- 6800
00000008
916 386-2392



10- 352404
10- AMA- 88-R
10/ 24/ 00

6

10

7,461, 484.

8, 234, 320.

8, 244, 583.

8, 397, 229.

9, 029, 391.

50 10
00 7
00 6
00 2
00 3

FORD CONSTRUCTI ON COVPANY | NC

639 E LOCKEFORD STREET
LODI CA 95240
GOODFELLOW BRGCS | NC

P O BOX 598
VENATCHEE WA 98807
KIEWT PACI FI C CO

5000 MARSH DRI VE
CONCORD CA 94520
NORDI C | NDUSTRI ES | NC

1437 FURNEAUX ROAD
MARYSVI LLE CA 95901
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

FAX

FAX

FAX

FAX

FAX

209 333-1116
00391570
209 333-8597

509 662-7111
00249853
503 663- 8546

925 686- 3030
00433176
925 687-5143

530 742-7124
00592271
530 742-5545

831 724-1011
00000089
831 768-4021

Bl D245
PAGE 2
10/ 25/ 00



10- 352404 Bl D245

10- AMA- 88-R PAGE 3
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 APEX FENCE GUARD RAI L
ANDERSON CA
CAL KI RK LANDSCAPE ERCSI ON CONTROL AND PLANTI NG
EUREKA CA
CONFAB FURNI SH AND ERECT CONCRETE G RDERS
LATHROP CA
DON GARCI A EXCAVATI NG AND PAVI NG PAVI NG
SQUTH LAKE TAHOE CA
E L WLLS INC REBAR
FRESNO CA
LI NEAR OPTI ONS | NC PAI NTI NG AND STRI PI NG

VENLO PARK CA



10- 352404
10- AMA- 88-R
10/ 24/ 00

BI DDER | D

NAME AND ADDRESS

Bl D245
PACGE 4
10/ 25/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

BI DDER | D

APEX FENCE
P O BOX 545
ANDERSON CA 96007

METAL BEAM GUARD RAI L

BENCO CONTRACTI NG AND ENG NEERI NG | NC BRI DGE ( PARTI AL)

9888 KENT ST

ELK GROVE CA 95624

DON GARCI A EXCAVATI NG AND PAVI NG
P O BOX 7176

SOUTH LAKE TAHOE 96158
LI NEAR CPTI ONS | NC

ONE KELLY COURT

MENLO PARK CA 94025

NI MCO LANDSCAPE SERVI CES
P O BOX 336

LI VERMORE CA 94551

NI TTA CONSTRUCTI ON

3778 DEL MAR AVENUE
LOOM S CA 95650

NAME AND ADDRESS

PLACE ASPHALT CONCRETE ( PARTI AL)

STRI Pl NG

ERCSI ON CONTROL AND PLANT ESTABL| SHVENT

ERGCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONTI NUED

APEX FENCE

ANDERSON CA

DON GARCI A EXCAVATI NG AND PAVI NG
SQUTH LAKE TAHCE CA

ON NEXT PAGE

GUARD RAI L ( PARTI AL)

PAVI NG ( PARTI AL)



10- 352404 Bl D245

10- AMA- 88-R PAGE 5
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FORCE TRAFFI C CONTROL TRAFFI C CONTRCL ( PARTI AL)

THREE RI VERS CA

LI NEAR OPTI ONS STRI PI NG ( PARTI AL)

VENLO PARK CA

NI MCO LANDSCAPE SERVI CES PLANTI NG ( PARTI AL)

LI VERMORE CA

VI KI NG CONSTRUCTI ON BRI DCE ( PARTI AL)

RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE, M SCELLANEQUS AREAS PAVI NG ( PARTI AL)

2788 VENTURA DRI VE

LI NCOLN CA

A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)

2788 VENTURA DRI VE

LI NCOLN CA

APEX FENCE COVPANY GUARD RAIL AND ROADSI DE SI GNS

19896 ALEXANDER AVE

ANDERSON CA

ARI ZONA RAI N SPRI NKLI NG ROCK COLORI ZATI ON

PHOENI X AZ

AZTECA CONSTRUCTI ON RECESSED STRI PI NG

3871 SECURI TY PARK DRI VE
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



10- 352404 Bl D245

10- AMA- 88-R PAGE 6
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYWOOD ENVI RONMVENTAL SERVI CES STORM WATER POLLUTI ON PREVENTI ON PLAN

CALI FORNI A DRI LLI NG AND BLASTI NG PRESI LTI NG AND BLASTI NG
EL MONTE CA
CARLSON CONSTRUCTI ON | NC ASPHALT CONCRETE PAVEMENT ( PARTI AL)
P O BOX 685
GARDNERVI LLE NV
CENTERLI NE STRI PI NG STRI PI NG
9847 DI NO DR
ELK GROVE CA 95624
NI MCO LANDSCAPE SERVI CES H G-AVWAY PLANTI NG AND PLANT ESTABLI SHVENT
LI VERVORE CA
NI TTA CONSTRUCTI ON ERGCSI ON CONTROL
LOOM S CA
S J D CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
VI KI NG CONSTRUCTI ON BRI DGE

11050 D FOLSOM BLVD
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA

CONTI NUED ON NEXT PAGE



10- 352404 Bl D245

10- AMA- 88-R PAGE 7
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE GUARD RAI L

ANDERSON CA

CAL KI RK LANDSCAPE H G-VWAY PLANTI NG

EUREKA CA

FARWEST SAFETY SI GNI NG

LODI CA

LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

VI KI NG CONSTRUCTI ON BRI DGE

RANCHO CORDOVA CA

VESTERN BLASTI NG TECHNOLOGY | NC DRI LL AND SHOOT ( PARTI AL)

MARYSVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 APEX FENCE S| GNAGE AND GUARD RAI L

ANDERSON CA

CALI FORNI A DRI LLI NG AND BLASTI NG DRI LL AND SHOOT

EL MONTE CA

DON GARCI A EXCAVATI NG AND PAVI NG ASPHALT CONCRETE PAVI NG

SQUTH LAKE TAHOE CA

LI NEAR OPTI ONS STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)

MVENLO PARK CA
CONTI NUED ON NEXT PAGE



10- 352404 Bl D245

10- AMA- 88-R PAGE 8
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 NI MCO LANDSCAPE H G-WAY PLANTI NG

LI VERVORE CA

VI KI NG CONSTRUCTI ON BRI DCE ( PARTI AL)

RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE GUARD RAI L

ANDERSON CA

DON GARCI A EXCAVATI NG AND PAVI NG PAVI NG ( PARTI AL)

SQUTH LAKE TAHOE CA

LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

NI MCO LANDSCAPE LANDSCAPE

LI VERVORE CA

THI RD GENERATI ON BLASTI NG ( PARTI AL)

PLACERVI LLE CA

VI KI NG CONSTRUCTI ON BRI DCE ( PARTI AL)

SACRAMENTO CA



10- 352404 Bl D245

10- AMA- 88-R PAGE 9
10/ 24/ 00 10/ 25/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 E L WLLS REBAR
FRESNO CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MARTI N BROS ASPHALT CONCRETE PAVI NG ( PARTI AL)
RANCHO CORDOVA CA
NI MCO LANDSCAPE LANDSCAPI NG ( PARTI AL)
LI VERVORE CA
NI TTA CONSTRUCTI ON LANDSCAPI NG ( PARTI AL)
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE CO I NC GUARD RAI L

19896 ALEXANDER AVE

ANDERSON CA 96007

ARI ZONA RAI' N SPRI NKLI NG ROCK COLORI ZATI ON
129 WEST ELWOOD

PHCENI X AZ 85041

DON GARCI A EXCAVATI NG AND PAVI NG ASPHALT PAVI NG

P O BOX 7176

SOUTH LAKE TAHOE CA 96158

FORCE TRAFFI C CONTROL SSERVI CES TRAFFI C CONTRCL ( PARTI AL)
P O BOX 548

THREE RI VERS CA 93271
CONTI NUED ON NEXT PAGE



10- 352404
10- AMA- 88-R
10/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
10/ 25/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

LI NEAR OPTI ONS | NC

ONE KELLY COURT

MENLO PARK CA 94025

NI MCO LANDSCAPE SERVI CES
2050 KROHN ROAD

TRACY CA 95376

VI KI NG CONSTRUCTI ON  COVPANY
11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670

Bl DDER | D NAME AND ADDRESS

TRAFFI C MARKI NGS

PLANTI NG

BRI DGE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

CAL Kl RK LANDSCAPE
EUREKA CA

FARVWEST SAFETY
LODI CA

LI NEAR OPTI ONS
MENLO PARK CA

NI TTA CONSTRUCTI ON
LOOM S CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)

METAL BEAM GUARD RAI L

LANDSCAPE

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
STRI PI NG AND MARKI NG

ERGCSI ON CONTROL



Bl D245

10- 352404
10- AMA- 88-R PACGE 11
10/ 24/ 00 10/ 25/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 VI KI NG CONSTRUCTI ON BRI DGE
RANCHO CORDOVA CA
VESTERN BLASTI NG TECHNOLOGY | NC BLASTI NG AND PRESPLI T

MARYSVI LLE CA



10- 352404 Bl D245

10- AMA- 88- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 24/ 00 10/ 25/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 017933 TEMPORARY ENVI RONVENTAL FENCE M 1, 080 16. 00 17, 280. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00* 3, 500. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 84, 000. 00 84, 000. 00

6 (S) 120120 TYPE 111 BARRI CADE EA 39 60. 00 2, 340. 00

7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 120 20. 00 2, 400. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 40, 000. 00* 40, 000. 00

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 170 100. 00 17, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 16 250. 00 4, 000. 00
11 150742 REMOVE ROADSI DE SI GN EA 1 250. 00 250. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 330 6. 00 7,980. 00
13 150805 REMOVE CULVERT M 13 100. 00 1, 300. 00
14 150821 REMOVE HEADWALL EA 12 500. 00 6, 000. 00
15 150860 REMOVE BASE AND SURFACI NG VB 440 25. 00 11, 000. 00
16 017934 SALVAGE SNOW POLE EA 440 35.00 15, 400. 00
17 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 270 30. 00 8, 100. 00
18 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 180 55. 00 9, 900. 00
19 152390 RELOCATE ROADSI DE SI GN EA 9 400. 00 3, 600. 00
20 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 420 15. 00 6, 300. 00

(45 MV MAXI MUM)

21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
22 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 86, 700 12. 00 1, 040, 400. 00
24 190170 DRI LL HOLE ( PRESPLI TTI NG) M 72, 100 1.00 72, 100. 00
25 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 208 80. 00 16, 640. 00
26 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 4 2, 800. 00 11, 200. 00
27 (F) 192031 STRUCTURE EXCAVATI ON ( Pl ER COLUMN) VB 37 2, 800. 00 103, 600. 00
28 (F) 192035 STRUCTURE EXCAVATI ON ( ROCK) VB 49 600. 00 29, 400. 00
29 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 175 150. 00 26, 250. 00
30 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 11, 600 22.00 255, 200. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
32 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 230 15. 00 3, 450. 00
33 (S) 017935 ROCK COLORI ZATI ON M2 173 30. 00 5, 190. 00
34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 85, 000. 00* 85, 000. 00
35 260201 CLASS 2 AGGREGATE BASE VB 2,030 67.00 136, 010. 00
36 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 60 400. 00 24, 000. 00



10- 352404 Bl D245

10- AMA- 88- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
10/ 24/ 00 10/ 25/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 390152 ASPHALT CONCRETE TONN 34, 000 60. 00 2, 040, 000. 00

38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V) 80 24. 00 1, 920. 00
AREA)

39 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 5, 070 2.50 12, 675. 00

40 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 14 2.50 35. 00

41 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3,670 2.50 9,175. 00

42 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 83 3.00 249. 00

43 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 28 750. 00 21, 000. 00

44 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 39 650. 00 25, 350. 00

45 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 500 650. 00 325, 000. 00

46 (F) 510065 STRUCTURAL CONCRETE, PI ER COLUWN VB 28 650. 00 18, 200. 00

47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 1, 300. 00 3, 900. 00

48 (F) 511064 FRACTURED RI B TEXTURE V) 133 300. 00 39, 900. 00

49 511106 DRI LL AND BOND DOVEL M 55 100. 00 5, 500. 00

50 (S) 048209 FURNI SH PRECAST PRESTRESSED CONCRETE EA 8 32, 000. 00 256, 000. 00
G RDER (BULB T)

51 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 8 8, 400. 00 67, 200. 00
G RDER

52 519144 JONT SEAL (MR 50 MV M 27 300. 00 8, 100. 00

53 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 17, 623 2.00 35, 246. 00

54 ( SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 39, 936 3.00 119, 808. 00
( BRI DGE)

55 566011 ROADSI DE SI GN - ONE POST EA 6 325. 00 1, 950. 00

56 664015 450 MM CORRUGATED STEEL Pl PE M 5 1, 000. 00 5, 000. 00
(2.01 MM THI CK)

57 664020 600 MV CORRUGATED STEEL Pl PE M 110 400. 00 44, 000. 00
(2.01 MM THI CK)

58 048210 ABUTMENT DRAI NAGE SYSTEM LS LUMP SUM 6, 500. 00* 6, 500. 00

59 691027 250 MM CORRUGATED STEEL FLUVE DOWNDRAI N M 43 125. 00 5, 375. 00

60 692148 250 MM TAPERED | NLET EA 7 900. 00 6, 300. 00

61 700661 900 MM CORRUGATED STEEL PI PE | NLET M 9 1, 500. 00 13, 500. 00
(4.27 MM THI CK)

62 705044 450 MM STEEL FLARED END SECTI ON EA 1 350. 00 350. 00

63 705045 600 MM STEEL FLARED END SECTI ON EA 7 500. 00 3, 500. 00

64 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 26 200. 00 5, 200. 00

65 729010 ROCK SLOPE PROTECTI ON FABRI C V) 82 7.00 574. 00

66 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 1,070 3.00 3, 210. 00

67 820151 OBJECT MARKER (TYPE L-1) EA 22 40. 00 880. 00



10- 352404 Bl D245

10- AMA- 88- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 24/ 00 10/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (S) 832001 METAL BEAM GUARD RAI LI NG M 130 75.00 9, 750. 00
69 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 174 260. 00 45, 240. 00
70 (S) 839531 CABLE ANCHOR ASSEMBLY EA 2 1, 100. 00 2, 200. 00
( BREAKAWAY, TYPE A)
71 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 2 125. 00 250. 00
72 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 300. 00 6, 900. 00
73 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 48 40. 00 1, 920. 00
74 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 17, 400 1.00 17, 400. 00
75 (S) 017936 THERMOPLASTI C TRAFFI C STRI PE M 17, 500 5. 00 87, 500. 00
( RECESSED)
76 999990 MOBI LI ZATI ON LS LUMP SUM 600, 000. 00* 600, 000. 00

TOTAL 6, 075, 547. 00



| TEM

O©oOoO~NOOULA, WN P

10- 352404

10- AVA- 88-R

10/ 24/ 00

380, 000
150.
40.

30, 000
70.
180.
200.

3.

150.
600.
20.

10.

32.

64.
480.
15.

70, 000
5, 000.
21.

1.

109.

2, 750.
2, 750.
500.
140.
19.
135, 000
18.
110.
20, 000
58.
490.
64.

30.

3.

00~

00*
00
00
80
00
00

15120.
5000.
20000.
3500.
380000.
5850.
4800.
30000.
11900.
2880.
200.
3990.
1950.
7200.
8800.
4400.
8640.
11520.
4320.
6300.
70000.
5000.
1820700.
79310.
22672.
11000.
101750.
24500.
24500.
229680.
135000.
4140.
19030.
20000.
117740.
29400.
2203200.
2400.
15210.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

190, 000
100.

35.

60, 000
80.

300.
175.

11.

110.
850.

20.

25.

30.

55.

450.

12.

70, 000
5, 000.
13.

10.

23.

600.
690.
950.
100.

33.

125, 000
.00
50.

10, 000
75.
400.
59.

27.

.50

OF

00

00
00
00*

00
00*
00
00
00
00

REMAI

22680.
5000.
70000.
9500.
190000.
3900.
4200.
60000.
13600.
4800.
175.
14630.
1430.
10200.
8800.
11000.
8100.
9900.
4050.
5040.
70000.
5000.
1161780.
721000.
4784.
2400.
25530.
46550.
17500.
382800.
125000.
1380.
8650.
10000.
152250.
24000.
2006000.
2160.
17745.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

200, 000
50.

35.

50, 000
66.

200.

50.

2.

50.

300.

10.

2.

30.

60.

150.

10.

70, 000
5, 000.
18.

1.

25.

500.
600.
850.

85.

22.

75, 000
10.

50.

85, 000
.00
500.
61.
30.
.31

42

00*

00*

00
50
00

12960.
5000.
50000.
6000.
200000.
1950.
4200.
50000.
11220.
3200.
50.
3325.
650.
3600.
4400.
880.
8100.
10800.
1350.
4200.
70000.
5000.
1560600.
72100.
5200.
2000.
22200.
41650.
14875.
255200.
75000.
2300.
8650.
85000.
85260.
30000.
2091000.
2400.
11711.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
70|

Bl D245
PAGE 15
10/ 25/ 00
FI FTH
BI D AMOUNT
38. 00 41040
5, 000. 00* 5000
41, 000. 00* 41000
28, 000. 00* 28000
200, 000. 00* 200000
230. 00 8970.
56. 00 6720.
66, 000. 00* 66000.
120. 00 20400.
750. 00 12000.
110. 00 110.
7.00 9310.
140. 00 1820.
610. 00 7320.
32.00 14080.
17.00 7480.
27.00 7290.
55. 00 9900.
230. 00 2070.
27.00 11340.
70, 000. 00* 70000.
5, 000. 00* 5000.
22.00 1907400.
4.00 288400.
20. 00 4160.
500. 00 2000.
575. 00 21275.
800. 00 39200.
85. 00 14875.
29.00 336400.
70, 000. 00* 70000.
22.00 5060.
80. 00 13840.
80, 000. 00* 80000.
84. 00 170520.
370. 00 22200.
59. 00 2006000.
39. 00 3120.
4.00 20280.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
TOT

10- 352404

SUMMARY

10- AMA- 88- R
10/ 24/ 00

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

15. 00 210. 00|

3.00 11010. 00|

20. 00 1660. 00|

800. 00 22400. 00|

550. 00 21450. 00|

858. 00 429000. 00|

660. 00 18480. 00|

500. 00 1500. 00|

275. 00 36575. 00|

88. 00 4840. 00|

41, 000. 00 328000. 00|

10, 200. 00 81600. 00|

275. 00 7425. 00|

2.00 35246. 00|

2.00 79872. 00|

400. 00 2400. 00|

1, 000. 00 5000. 00|

363. 00 39930. 00|

6, 000. 00* 6000. 00|

120. 00 5160. 00|

200. 00 1400. 00|

630. 00 5670. 00|

200. 00 200. 00|

280. 00 1960. 00|

100. 00 2600. 00|

10. 00 820. 00|

8. 00 8560. 00|

50. 00 1100. 00|

90. 00 11700. 00|

275. 00 47850. 00|

2, 200. 00 4400. 00|

250. 00 500. 00|

3, 300. 00 9900. 00|

60. 00 2880. 00|

.72 12528. 00|

6. 30 110250. 00|

235, 000. 00* 235000. 00|
7,066, 678. 00

700.
540.
620.
420.
2, 400.
45.
100.
48, 000.
12, 000.
240.

2.

2.

350.

1, 000.
215.
4, 000.
180.
600.

1, 600.
335.
290.
130.

40.

80.
210.

1, 200.
130.

2, 300.

715, 000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMA/I
RD
AMOUNT
50 35.
50 9175
00 249
00 19600
00 21060.
00 310000.
00 11760.
00 7200.
00 5985.
00 5500.
00 384000.
00 96000.
00 6480.
00 35246.
50 99840.
00 2100.
00 5000.
00 23650.
00* 4000.
00 7740.
00 4200.
00 14400.
00 335.
00 2030.
00 3380.
00 492.
50 3745.
00 880.
00 10400.
00 36540.
00 2400.
00 260.
00 6900.
.00 1920.
.50 8700.
.00 87500.
00* 715000.
7,195, 236. 00

NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

2.31 32
2.31 8477
2.31 191
570. 00 15960
450. 00 17550.
783. 00 391500.
350. 00 9800.
2,000. 00 6000.
45. 00 5985.
85. 00 4675.
40, 000. 00 320000.
10, 000. 00 80000.
200. 00 5400.
1.00 17623.
2.50 99840.
250. 00 1500.
160. 00 800.
210. 00 23100.
5, 000. 00* 5000.
60. 00 2580.
150. 00 1050.
1, 000. 00 9000.
150. 00 150.
250. 00 1750.
40. 00 1040.
3.00 246.
3.00 3210.
40. 00 880.
100. 00 13000.
150. 00 26100.
1, 300. 00 2600.
150. 00 300.
2,600. 00 7800.
75. 00 3600.
. 65 11310.
8.00 140000.
1, 200, 000. 00* 1200000.
7,260, 082. 47

Bl D245
PACGE 16
10/ 25/ 00
FI FTH
BI D AMOUNT
4.00 56
4.00 14680
4.00 332
1, 300. 00 36400
450. 00 17550.
517. 00 258500.
350. 00 9800.
670. 00 2010.
40. 00 5320.
85. 00 4675.
40, 000. 00 320000.
10, 000. 00 80000.
200. 00 5400.
2.00 35246.
2.40 95846.
230. 00 1380.
1, 400. 00 7000.
480. 00 52800.
3, 000. 00* 3000.
170. 00 7310.
350. 00 2450.
1, 000. 00 9000.
320. 00 320.
450. 00 3150.
110. 00 2860.
19. 00 1558.
2.60 2782.
83. 00 1826.
75. 00 9750.
175. 00 30450.
1, 100. 00 2200.
125. 00 250.
2,300. 00 6900.
40. 00 1920.
.50 8700.
5.00 87500.
741, 000. 00* 741000.

7,449, 501. 40



| TEM

O©oOoO~NOOULA, WN P

10- 352404

10- AVA- 88-R

10/ 24/ 00

300, 000
110.
40.

25, 000
100.
250.
200.
10.
150.

1, 000.
25.

20.

25.

50.
250.
15.

70, 000
5, 000.
25.

35.

800.
600.
100.

80.

15.

125, 000
10.

20.

10, 000
35.

400.

62.

25.

.00

00~

00*
00
00
00
00

10800.
5000.
10000.
10000.
300000.
4290.
4800.
25000.
17000.
4000.
200.
13300.
1950.
12000.
11000.
8800.
6750.
9000.
2250.
6300.
70000.
5000.
2167500.
72100.
7280.
3200.
22200.
4900.
14000.
174000.
125000.
2300.
3460.
10000.
71050.
24000.
2108000.
2000.
20280.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100, 000
250.
100.

105, 000
300.
350.
150.

12.
110.
1, 250.
25.
100.
30.
60.
400.
35.
70, 000
5, 000.
32.

55.
600.
700.

1, 000.
100.
26.

65, 000

10.
120.

10, 000

65.
400.

62.

40.

.00

OF

00*

00*
00
00
00
00

REMAI

27000.
7000.
25000.
4000.
100000.
9750.
12000.
105000.
51000.
5600.
150.
15960.
1430.
15000.
11000.
44000.
8100.
10800.
3600.
14700.
70000.
5000.
2817750.
72100.
11440.
2400.
25900.
49000.
17500.
301600.
65000.
2300.
20760.
10000.
131950.
24000.
2108000.
3200.
25350.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N |

317,571
150.
52.

25, 000
79.
450.
400.

2.

156.
450.
15.

23.

27.

55.
300.

7.

70, 000
5, 000.
30.

350.
350.

3, 240.
250.
330.
25.
128, 000
1.

200.
10, 000
60.
400.
62.

56.

2.

00*

00*

317571.
5850.
6240.

25000.
13430.
7200.
400.
2660.
2028.
5400.
6600.
10120.
7290.
9900.
2700.
2940.
70000.
5000.
2644350.
721.
72800.
1400.
119880.
12250.
57750.
290000.
128000.
253.
34600.
10000.
121800.
24000.
2108000.
4480.
10140.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 17
10/ 25/ 00
NI NTH
BI D AMOUNT
15. 00 16200.
5, 000. 00* 5000.
15, 000. 00~ 15000.
10, 000. 00* 10000.
240, 000. 00* 240000.
125. 00 4875.
25.00 3000.
62, 000. 00* 62000.
45. 00 7650.
350. 00 5600.
250. 00 250.
10. 00 13300.
210. 00 2730.
500. 00 6000.
25.00 11000.
12.00 5280.
25.00 6750.
75. 00 13500.
250. 00 2250.
25.00 10500.
70, 000. 00* 70000.
5, 000. 00* 5000.
31.00 2687700.
1.00 72100.
30. 00 6240.
2,000. 00 8000.
150. 00 5550.
200. 00 9800.
65. 00 11375.
25.00 290000.
75, 000. 00* 75000.
15. 00 3450.
240. 00 41520.
85, 000. 00* 85000.
22.00 44660.
400. 00 24000.
68. 00 2312000.
30. 00 2400.
3.00 15210.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
TOT

10- 352404

10- AVA- 88-R

10/ 24/ 00

100.
70.

40, 000.
10, 000.
200.

1.

2.

150.

1, 000.
200.
15, 000.
300.

1, 000.
500.

2, 000.
1, 200.
200.
10.

60.

70.
300.

1, 000.
125.
2, 500.

00
50
00
00
00
00
00~
00
00
00
00
00
00
00

.00

00
00
00
00
00
00

.00

.50

700, 000.

.00

00~

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

SUMMARY OF REMAI
_______________________________ |
| SEVENTH
AMOUNT | BI D AMOUNT

_______________________________ |
84. 00| 5. 00 70.
11010. 00| 5. 00 18350
664. 00| 5. 00 415.
19600. 00| 1. 00 28.
39000. 00| 500. 00 19500.
500000. 00| 575. 00 287500.
28000. 00| 390. 00 10920.
6000. 00| 1, 800. 00 5400.
13300. 00| 45. 00 5985.
3850. 00| 95. 00 5225.
320000. 00| 45, 000. 00 360000.
80000. 00| 11, 000. 00 88000.
5400. 00| 225. 00 6075.
26434. 50| 2.00 35246.
79872. 00| 2.00 79872.
900. 00| 350. 00 2100.
5000. 00| 400. 00 2000.
22000. 00| 200. 00 22000.
15000. 00| 3, 400. 00* 3400.
12900. 00| 170. 00 7310.
7000. 00| 550. 00 3850.
4500. 00| 1, 900. 00 17100.
2000. 00| 600. 00 600.
8400. 00| 700. 00 4900.
5200. 00| 200. 00 5200.
820. 00| 12. 00 984,
5350. 00| 7.00 7490.
1320. 00| 50. 00 1100.
9100. 00| 75. 00 9750.
52200. 00| 200. 00 34800.
2000. 00| 1, 100. 00 2200.
250. 00| 125. 00 250.
7500. 00| 2, 300. 00 6900.
1920. 00| 50. 00 2400.
8700. 00| .65 11310.
87500. 00| 6.50 113750.
700000. 00| 818, 000. 00* 818000.
7,461, 484. 50 8, 234, 320. 00

NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

El GHTH
BI D AMOUNT
_______________________________ |

2.00 28.
2.00 7340
2.00 166
315. 00 8820
300. 00 11700.
825. 00 412500.
300. 00 8400.
200. 00 600.
250. 00 33250.
50. 00 2750.
44, 000. 00 352000.
8, 700. 00 69600.
250. 00 6750.
2.00 35246.
2.00 79872.
187. 00 1122.
290. 00 1450.
320. 00 35200.
4, 600. 00* 4600.
150. 00 6450.
450. 00 3150.
1, 600. 00 14400.
200. 00 200.
200. 00 1400.
300. 00 7800.
6. 00 492.
4.00 4280.
50. 00 1100.
75. 00 9750.
176. 00 30624.
1, 100. 00 2200.
125. 00 250.
2,300. 00 6900.
40. 00 1920.
.50 8700.
5.00 87500.
819, 000. 00* 819000.
8, 244,583. 00

Bl D245
PACGE 18
10/ 25/ 00
NI NTH
BI D AMOUNT
3.00 42
3.00 11010
3.00 249
700. 00 19600
1, 200. 00 46800.
1, 100. 00 550000.
1, 000. 00 28000.
1, 600. 00 4800.
150. 00 19950.
100. 00 5500.
30, 000. 00 240000.
7,000. 00 56000.
250. 00 6750.
1.00 17623.
2.50 99840.
325. 00 1950.
290. 00 1450.
310. 00 34100.
10, 000. 00~ 10000.
250. 00 10750.
500. 00 3500.
700. 00 6300.
400. 00 400.
700. 00 4900.
75. 00 1950.
10. 00 820.
3.50 3745.
40. 00 880.
75. 00 9750.
350. 00 60900.
1, 100. 00 2200.
125. 00 250.
2,300. 00 6900.
60. 00 2880.
.75 13050.
5.00 87500.
817, 000. 00* 817000.
8,397, 229. 00



10- 352404 Bl D245

10- AVA- 88- R SUMMARY OF REMAI NI NG BIDDERS PAGE 19
10/ 24/ 00 10/ 25/ 00
| _______________________________
| TEM TENTH
| Bl D AMOUNT
| _______________________________
1] 13.00 14040. 00
2| 4, 000. 00* 4000. 00
3| 70, 000. 00* 70000. 00
4 | 3, 500. 00* 3500. 00
5 | 600, 000. 00* 600000. 00
6 | 200. 00 7800. 00
7| 27.00 3240. 00
8 | 75, 000. 00* 75000. 00
9 | 89. 00 15130. 00
10 | 575. 00 9200. 00
11 | 100. 00 100. 00
12 | 8. 00 10640. 00
13 | 115. 00 1495. 00
14 | 825. 00 9900. 00
15 | 50. 00 22000. 00
16 | 18. 00 7920. 00
17 | 27.00 7290. 00
18 | 55. 00 9900. 00
19 | 300. 00 2700. 00
20 | 33.00 13860. 00
21 | 70, 000. 00* 70000. 00
22 | 5, 000. 00* 5000. 00
23 | 21.00 1820700. 00
24 | 5. 00 360500. 00
25 | 20. 00 4160. 00
26 | 500. 00 2000. 00
27 | 600. 00 22200. 00
28 | 800. 00 39200. 00
29 | 85. 00 14875. 00
30 | 35. 00 406000. 00
31 | 70, 000. 00* 70000. 00
32 | 4.50 1035. 00
33 | 65. 00 11245. 00
34 | 80, 500. 00* 80500. 00
35 | 195. 00 395850. 00
36 | 400. 00 24000. 00
37 | 76.00  2584000. 00
38 | 110. 00 8800. 00
39 | 3.00 15210. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
TOT

10- 352404
10- AMA- 88-R
10/ 24/ 00

3, 500. 00
40. 00

85. 00

40, 000. 00
10, 000. 00
200. 00
2.00

2.00

200. 00

1, 100. 00
1, 100. 00

16, 500. 00*

250. 00
950. 00
1, 650. 00
500. 00
650. 00
525. 00
19. 00
3.70

50. 00
75. 00
175. 00
1, 100. 00
125. 00
2,300. 00
40. 00
.50

5.00

960, 000. 00*

17550.
258500.
9800.
10500.
5320.
4675.
320000.
80000.
5400.
35246.
79872.
1200.
5500.
121000.
16500.
10750.
6650.
14850.
500.
4550.
13650.
1558.
3959.
1100.
9750.
30450.
2200.
250.
6900.
1920.
8700.
87500.
960000.

00

9, 029, 391. 00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 20
10/ 25/ 00



